



# R. M. PUYAT CONSTRUCTION, INC

ARCHITECTS ENGINEERS BUILDERS

5-E Road 1 Project 6, Quezon City. Tel nos 9269652, 4535643, Fax 9208801

Cebu Branch-30E Sabellano St., Punta Princesa, Cebu City. Tel 032 2615596

February 18 2014

Attention : JEROEN VAN STRATEN

Subject : VARIOUS WORKS KINDERGARTEN BUILDING AT MISSIONARY SISTER LIPA CITY

Dear Sir :

Relative to your request our quotation on the above mentioned subject is as follows :


<b>GRAND TOTAL COST</b>								<b>P</b>	<b>468.400,00</b>
-------------------------	--	--	--	--	--	--	--	----------	-------------------

Detailed as follows :

Item No.	Description	Unit		Unit Cost Material	Total Cost Material	Unit Cost Labor	Total Cost Material	Total (Php)	SUMMARY (Php)
<b>A Repair of Roof Leak</b>									
1	Mobilization/Demobilization	lot	1,00	75.000,00	75.000,00			75.000,00	
2	Distmatling of PVC Downspout and repair	m2	300,00	30,00	9.000,00	250,00	75.000,00	84.000,00	
3	Application of evostic strip at roof nail	m2	300,00	50,00	15.000,00	150,00	45.000,00	60.000,00	
4	Installation of Additional Downspout	pc	12,00	1.500,00	18.000,00	500,00	6.000,00	24.000,00	
5	Provide screen above the gutter	lm	72,00	500,00	36.000,00	200,00	14.400,00	50.400,00	
<b>B Painting works</b>									
	( interior and exterior Walls and ceiling )	m2	500,00	250,00	125.000,00	100,00	50.000,00	175.000,00	
<b>TOTAL BID</b>					<b>278.000,00</b>		<b>190.400,00</b>	<b>P</b>	<b>468.400,00</b>
<b>Note : (Checking of electrical system included )</b>									
<b>Terms of Payment : 50 % Downpayment balance progress billing</b>									

Work Period : **25 days**

Very Truly Yours,

A handwritten signature in black ink, appearing to read 'Rolando M. Puyat', with a stylized flourish at the end.

**ROLANDO M. PUYAT**  
Manager